STATE OF CALI FORNI A B
Bl D OPENI NG DATE 02/ 18/ 04
CONTRACT NUMBER 06- 434504
LOCATI ON 06- KER- 99-20.9/21. 6
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE -

PROPCSALS | SSUED 11 FUND TOTAL HB4AN

NUMBER OF BI DDERS 3 ENG NEERS EST

PROGRAM ELEMENTS oHC
Bl D RANK Bl D TOTAL Bl DDER | D
1 1, 645, 645. 00 1
2 1, 754,571. 00 2
3 1, 918, 442. 40 3

2,435, 000
2,147,000. 00 AMOUNT UNDER

D SUMMARY
I N KERN COUNTY | N BAKERSFI ELD FROM

VH TE LANE OVERCROSSI NG TO PLANZ
ROAD OVERCROSSI NG

| NSTALL AUXI LLARY LANE

17. 0%

501, 355. 00

Bl DDER | NFORVATI ON

GRI FFI TH COVPANY

P O BOX 70157
BAKERSFI ELD CA 93387

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE  CA  95077- 5085

AGEE CONSTRUCTI ON CORPORATI ON

P O BOX 629
CLOvIS CA 93613

DEPARTMENT OF TRANSPORTATI ON

TOTAL NUMBER OF WORKI NG DAYS

Bl D245
PAGE 1
02/ 19/ 04
CONTRACT CCDE 'B
97 CONTRACT | TEMS

FEDERAL Al D ACNH- P099- (466)E

100

PERCENT UNDER EST 23. 35

( NAVE/ ADDRESS/ LOCATI ON)

661 831-7331
00000088
FAX 661 831-0113

831 724-1011
00000089
FAX 831 768-4021

559 299-3290
00631980
FAX 559 299-3503
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06- KER- 99- 2 SUMMARY
02/ 18/ 04

LI ST

Bl DDER | D NAME AND ADDRESS

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 2

02/ 19/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ACL
POVONA  CA

AUSTI N ENTERPRI SE
1536 CALLOMAY DRI VE
BAKERSFI ELD CA 93312

CORAL CONSTRUCTI ON
W LSONVI LLE OR

CROMWN FENCE
12118 BLOOVFI ELD AVENUE
SANTA FE SPRINGS CA 90670

J AND M LAND RESTORATI ON
1640 JAMES ROAD
BAKERSFI ELD CA 93308

K R C SAFETY COVPANY | NC
6084 WEST HURLEY AVENUE
VI SALIA CA 93291

LOOP ELECTRI C
1516 EAST 19TH STREET
BAKERSFI ELD CA 93305

PONDEROSA ENG NEERI NG AND ENVI RONMENTAL
P O BOX 991041
REDDI NG CA 96099- 1041

TRl STEEL
207 EAST TERRACE WAY
BAKERSFI ELD CA 93307

BARRI ER

CONSTRUCTI ON AREA SI GNS AND JO NT SEALS

SI GNS

FENCI NG AND METAL BEAM GUARD RAI L

EROSI ON CONTRCL

TEMPORARY CRASH CUSHI ONS

ELECTRI CAL

PREPARE STORM WATER POLLUTI ON PREVENTI ON PLAN

REBAR
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02/ 18/ 04

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 3

02/ 19/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

AUSTI N ENTERPRI SE
BAKERSFI ELD CA

CROWN FENCE
SANTA FE SPRINGS CA

E L WLLS
FRESNO CA

J AND M LAND RESTORATI ON
BAKERSFI ELD CA

LOOP ELECTRI C
BAKERSFI ELD CA

MBI
LI VERMORE CA

R E SERRANO
SAN RAMON CA

R E SERRANO
SAN RAMON CA

SUPER SEAL AND STRI PE
FI LLMORE CA

SI GNS

METAL BEAM GUARD RAI L AND FENCI NG

REI NFORCI NG STEEL

ERCSI ON CONTRCL

ELECTRI CAL

Pl LI NG AND SI GN STRUCTURE

LEAN CONCRETE AND JO NT SEAL ( PORTI ON)

PORTLAND CEMENT CONCRETE PAVEMENT ( PORTI ON)

STRI PI NG



06- 434504 Bl D245

06- KER- 99- 2 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

02/ 18/ 04 02/ 19/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 AUSTI N ENTERPRI SE ROADSI DE SI GNS ( PARTI AL)
BAKERSFI ELD CA
CENTRAL FENCE FENCI NG ( PARTI AL)
SACRAMENTO CA
E L WLLS REI NFORCI NG STEEL ( PARTI AL)
FRESNO CA
J AND M LAND RESTCRATI ON ERCSI ON CONTRCL ( PARTI AL)

BAKERSFI ELD CA

LOOP ELECTRI C ELECTRI CAL ( PARTI AL)
BAKERSFI ELD CA

M BUMGARNER SI GN STRUCTURE ( PARTI AL)
LI VERMORE CA

OUR VALLEY FENCE METAL BEAM GUARD RAI L ( PARTI AL)
RI DGECREST CA

R E SERRANO CONCRETE PAVI NG ( PARTI AL)
SAN RAMON CA

SUPER SEAL AND STRI PE STRI PI NG ( PARTI AL)
FI LLMORE CA



06- 434504 Bl D245

06- KER- 99- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
02/ 18/ 04 02/ 19/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AVOUNT
1 (S) 071301 TEMPORARY FENCE M 110 16. 00 1, 760. 00
2 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2, 600. 00* 2, 600. 00
PREVENTI ON PLAN
3 074020 WATER POLLUTI ON CONTROL LS LUVP SUM 18, 000. 00* 18, 000. 00
4 (S) 074029 TEMPORARY SI LT FENCE M 380 34.00 12, 920. 00
5 (S) 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 2 2, 300. 00 4, 600. 00
6 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 3, 100. 00* 3, 100. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 14, 000. 00* 14, 000. 00
8 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 4,220 3.00 12, 660. 00
9 (S) 120152 TEMPORARY PAVEMENT MARKI NG ( TAPE) MR 38 43.00 1, 634. 00
10 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 31 42.00 1, 302. 00
11 (S) 120300 TEMPORARY PAVEMENT MARKER EA 270 3.50 945. 00
12 (S) 128650 PORTABLE CHANGEABLE MESSAGE Sl GN LS LUMP SUM 3, 000. 00* 3, 000. 00
13 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 1, 200 35. 00 42, 000. 00
14 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 35 210. 00 7, 350. 00
15 150206 ABANDON CULVERT EA 1 3, 200. 00 3, 200. 00
16 (S) 150605 REMOVE FENCE M 240 20. 00 4, 800. 00
17 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 25 65. 00 1, 625. 00
18 (S) 150668 REMOVE FLARED END SECTI ON EA 1 1, 000. 00 1, 000. 00
19 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 760 4.00 3, 040. 00
STRI PE
20 (S) 150713 REMOVE PAVEMENT MARKI NG MR 16 54. 00 864. 00
21 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 570 3.00 1, 710. 00
22 (S) 150722 REMOVE PAVEMENT MARKER EA 190 1. 50 285. 00
23 150742 REMOVE ROADSI DE SI GN EA 9 100. 00 900. 00
24 (S) 150760 REMOVE S| GN' STRUCTURE EA 1 3, 000. 00 3, 000. 00
25 150820 REMOVE | NLET EA 1 1, 000. 00 1, 000. 00
26 150821 REMOVE HEADWALL EA 1 425. 00 425.00
27 (S) 032223 REMOVE WALL M 140 21.00 2, 940. 00
28 152320 RESET ROADSI DE S| GN EA 4 130. 00 520. 00
29 152390 RELOCATE ROADSI DE Sl GN EA 5 130. 00 650. 00
30 152393 RELOCATE ROADSI DE S| GN EA 1 120. 00 120. 00
(STRAP AND SADDLE BRACKET METHOD)
31 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 290 11. 00 3, 190. 00
32 153210 REMOVE CONCRETE VB 29 140. 00 4, 060. 00
33 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 20, 000. 00* 20, 000. 00
34 190101 ROADWAY EXCAVATI ON VB 6, 730 20. 00 134, 600. 00
35 190110 LEAD COMPLI ANCE PLAN LS LUMP SUM 1, 900. 00* 1, 900. 00



06- 434504 Bl D245

06- KER- 99- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
02/ 18/ 04 02/ 19/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
36 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 870 14. 00 12, 180. 00
37 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 1, 160 36. 00 41, 760. 00
38 193114 SAND BACKFI LL VB 8 70. 00 560. 00
39 (S) 203003 STRAW ( EROS| ON CONTROL) TONN 4.2 450. 00 1, 890. 00
40 (S) 203014 FI BER ( EROSI ON CONTROL) KG 1, 020 2.25 2, 295. 00
41 (S) 203024 COVPOST ( EROSI ON CONTROL) KG 3,740 1. 00 3. 740. 00
42 (S) 203026 MOVE- | N/ MOVE- OUT ( ERCSI ON CONTROL) EA 2 125. 00 250. 00
43 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 41 80. 00 3, 280. 00
44 (S) 032224 MYCORRHI ZAL | NOCUCUM KG 153 8. 00 1, 224. 00
45 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 374 2.50 935. 00
46 (S) 208733 300 MM CORRUGATED HI GH DENSI TY M 12 180. 00 2, 160. 00
POLYETHYLENE PI PE CONDUI T
47 280000 LEAN CONCRETE BASE VB 1, 160 150. 00 174, 000. 00
48 390102 ASPHALT CONCRETE (TYPE A) TONN 120 40. 00 4. 800. 00
49 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 300 11. 00 3, 300. 00
AREA)
50 394044 PLACE ASPHALT CONCRETE DI KE (TYPE C) M 20 5. 00 100. 00
51 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 620 5. 00 3, 100. 00
52 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 40 5. 00 200. 00
53 401000 CONCRETE PAVENVENT VB 2,020 240. 00 484, 800. 00
54 404092 SEAL PAVEMENT JO NT M 3, 560 13. 00 46, 280. 00
55 404094 SEAL LONG TUDI NAL | SOLATI ON JO NT M 420 13. 00 5. 460. 00
56 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 250 550. 00 137, 500. 00
57 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 13 720. 00 9. 360. 00
58 (F) 510526 M NOR CONCRETE ( BACKFI LL) VB 22.5 280. 00 6, 300. 00
59 (SF)520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 5, 500 3.50 19, 250. 00
60 (F) 560208 FURNI SH SI GN' STRUCTURE ( TUBULAR) KG 10, 505 6. 00 63, 030. 00
61 (SF)560209 I NSTALL S| GN STRUCTURE ( TUBULAR) KG 10, 505 1.20 12, 606. 00
62 561010 1070 MM CAST- | N- DRI LLED- HOLE M 14 1, 500. 00 21, 000. 00
CONCRETE PI LE ('SI GN FOUNDATI ON)
63 566011 ROADSI DE SI GN - ONE POST EA 1 210. 00 210. 00
64 032225 SI GN POST SUPPORT SYSTEM EA 1 3, 900. 00 3, 900. 00
65 566012 ROADSI DE SI GN - TWO POST EA 7 250. 00 1, 750. 00
66 620909 450 MM ALTERNATI VE PI PE CULVERT M 89 230. 00 20, 470. 00
67 650069 450 MM REI NFORCED CONCRETE PI PE M 3.6 400. 00 1, 440. 00
68 664021 600 MV CORRUGATED STEEL Pl PE M 2 380. 00 760. 00
(2.77 MM THI CK)
69 664034 900 MV CORRUGATED STEEL Pl PE M 4.1 400. 00 1, 640. 00

(2.77 MM THI CK)
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06- KER- 99- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
02/ 18/ 04 02/ 19/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
70 690158 300 MM CORRUGATED STEEL Pl PE DOWKNDRAI N M 4.5 500. 00 2, 250. 00
71 692088 300 MM ENTRANCE TAPER EA 1 300. 00 300. 00
72 692383 300 MM ANCHOR ASSEMBLY EA 1 160. 00 160. 00
73 705334 300 MM ALTERNATI VE FLARED END SECTI ON EA 1 85. 00 85. 00
74 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 1 120. 00 120. 00
75 705337 600 MM ALTERNATI VE FLARED END SECTI ON EA 1 175. 00 175. 00
76 705339 900 MM ALTERNATI VE FLARED END SECTI ON EA 1 500. 00 500. 00
77 731502 M NOR CONCRETE (M SCELLANEQUS VB 12 450. 00 5, 400. 00
CONSTRUCTI ON)
78 750007 FRAVE AND GRATE EA 7 325. 00 2,275.00
79 (S) 800391 CHAIN LI NK FENCE (TYPE CL-1.8) M 230 50. 00 11, 500. 00
80 820107 DELI NEATOR ( CLASS 1) EA 37 34. 00 1, 258. 00
81 (S) 832002 METAL BEAM GUARD RAI LI NG ( STEEL POST) M 23 170. 00 3, 910. 00
82 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 1 3, 700. 00 3, 700. 00
83 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 1 2, 800. 00 2. 800. 00
84 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 1 500. 00 500. 00
85 839726 CONCRETE BARRI ER ( TYPE 736A) M 100 160. 00 16, 000. 00
86 032227 CONCRETE BARRI ER ( TYPE 736 B) M 21 160. 00 3. 360. 00
87 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 64 27.00 1, 728. 00
88 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 970 1. 80 1, 746. 00
( SPRAYABLE)
89 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 970 1. 30 1, 261. 00
90 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 790 1. 80 1, 422. 00
91 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 360 .70 952. 00
(BROKEN 10.98 M- 3.66 M
92 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 360 . 65 234. 00
(BROKEN 5.18 M- 2.14 M
93 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 400 5. 00 2, 000. 00
94 (S) 860640 | RRI GATI ON CONTROLLER ENCLOSURE CABI NET EA 1 4, 300. 00 4, 300. 00
95 (S) 861501 MODI FY SI GNAL AND LI GHTI NG LS LUMP SUM 15, 000. 00* 15, 000. 00
96 (S) 861504 MODI FY LI GHTI NG AND SI GN | LLUM NATI ON LS LUVP SUM 33, 000. 00* 33, 000. 00
97 999990 NOBI LI ZATI ON LS LUMP SUM 122, 479. 00* 122, 479. 00

TOTAL 1, 645, 645. 00
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06- KER- 99- 2 SUMMARY OF REMAI NI NG BI DDERS PAGE 10
02/ 18/ 04 02/ 19/ 04
| TEM SECOND THI RD
BI D AMOUNT Bl D AMOUNT
79 51. 00 11730. 00 35.00 8050. 00
80 33.00 1221. 00 35.00 1295. 00
81 170. 00 3910. 00 300. 00 6900. 00
82 3, 800. 00 3800. 00 2, 800. 00 2800. 00
83 2, 800. 00 2800. 00 2,100. 00 2100. 00
84 500. 00 500. 00 850. 00 850. 00
85 390. 00 39000. 00 425. 00 42500. 00
86 390. 00 8190. 00 300. 00 6300. 00
87 27.00 1728. 00 28. 00 1792. 00
88 1.70 1649. 00 1.70 1649. 00
89 1.30 1261. 00 1.30 1261. 00
90 1.90 1501. 00 1.80 1422. 00
91 .70 952. 00 .70 952. 00
92 .70 252.00 .70 252.00
93 6. 00 2400. 00 5.20 2080. 00
94 4, 500. 00 4500. 00 4, 500. 00 4500. 00
95 15, 000. 00* 15000. 00 15, 000. 00~ 15000. 00
96 32, 000. 00* 32000. 00 32, 500. 00* 32500. 00
97 111, 954. 00* 111954. 00 190, 000. 00* 190000. 00

TOT 1, 754,571. 00 1, 918, 442. 40



